ADDENDUM

Document 00910-CSP

ADDENDUM NO. 01
Date of Addendum: ©Z lC—‘S\ 2oV~

PROJECT NAME: Denver Harbor MSC HVAC Improvements
PROJECT NO: WBS No. H-000101-0001-3
PROPOSAL DATE: (There is no change to the Proposal Date.)
FROM: City of Houston, General Services Department

900 Bagby, 2nd Floor, City Hall Annex

Houston, Texas 77002

Attn: Greg Quintero, Senior Project Manager
TO: Prospective Proposers
This Addendum forms a part of the Proposal Documents and will be incorporated into the
Contract, as applicable. Insofar as the original Project Manual and Drawings are
inconsistent, this Addendum governs.
ADDENDUM NO. 01

CHANGES TO PROJECT MANUAL

SPECIFICATIONS
1. Section 01110 — Summary of Work. Add attached Section 01110 — Summary of
Work, pages 01110-1 through 01110-2

END OF ADDENDUM NO. 01

Y e ' aé DATED: 0@/05/ v

Richard Vella

Assistant Directo

Real Estate, Desigh & Construction Division
General Services!Department
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Denver Harbor MSC HVAC Improvements
WBS No. H-000101-001-3

SUMMARY OF WORK

Section 01110

SUMMARY OF WORK

PART 1

1.01

A.

1.02

1.03

1.04

1.05

1.06

1.07

GENERAL
SECTION INCLUDES

Summary of the Work including work by the City, City-furnished Products, work
sequence,

future work, Contractor use of Premises, special conditions for substantial completion
and City occupancy.

WORK COVERED BY CONTRACT DOCUMENTS

Work of the Contract is for construction of the Denver Harbor Multi-Service Center HVAC
Improvements includes; replacement, repairs, and improvements to HYAC
equipment and systems including chillers, boilers, pumps, air handlers, fans, piping,
and control systems; addition of electrical transient voltage surge suppressors to
existing electrical panels. Refer to drawings and Specifications for a detailed
description of the Work.

CASH ALLOWANCES - Not Used

ALTERNATES - Not Used

CITY-FURNISHED PRODUCTS — Not Used

WORK SEQUENCE

Construct the Work in Phases during the construction period, coordinate construction
schedule and operations with the City:

1. Phase 1. No Phases for this Project

For projects with no Phases, do not disturb more than 50% of total project linear feet of
disturbed right-of-way and easement until site restored in accordance with Section 01740
— Site Restoration.

Coordination of the Work: Refer to Section 01312 - Coordination and Meetings. Note that
facility will remain occupied during construction.

CONTRACTOR USE OF PREMISES

Comply with procedures for access to the site and Contractor's use of rights-of-way as
specified in Section 01145 - Use of Premises.

Construction Operations: Limited to the City's rights-of-way provided by the City and
areas shown or described in the Contract documents.
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b Denver Harbor MSC HVAC Improvements
WBS No. H-000101-0001-3

SUMMARY OF WORK

C. Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the City and
private utility companies (when applicable), excluding weekends and holidays, in
advance of required utility shutdown. Coordinate all work as required.

1.08  WARRANTY

A. Comply with warranty requirements in accordance with Document 00700 - General
Conditions.

1.09  ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION — Not Used

PART2 PRODUCTS -NotUsed

PART3 EXECUTION -NotUsed

END OF SECTION
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