ADDENDUM

Document 00910

ADDENDUM NO. 06
Date of Addendum: ?-—38 o W

PROJECT NAME: TIGER Project #1 — White Oak Path:
Alabonson Rd. to Antoine Dr. Link

PROJECT NO: WBS No. F-TIGER4-0001-4

BID DATE: April 3, 2014 (There is no change to the Bid Date.) 03/19/2014
. . ‘**{;gg?g:%;?%
FROM: City of Houston, General Services Department g%"',&. i
900 Bagby, 2nd Floor, City Hall Annex oottt
Houston, Texas 77002 AW
Attn: Richard Odlozil, Senior Project Manager ’t,%;xggﬂ?%&ig
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Traffic Engineers, Inc. F-3158
This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract, as applicable. Insofar as the original Project Manual and Drawings are
inconsistent, this Addendum governs.

TO: Prospective Bidders

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars ( | ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL
INTRODUCTORY INFORMATION
1. Document 00010 — Table of Contents. Replace it in its entirety with the
attached.
2. Document 00015 — List of Drawings. Replace it in its entirety with the
attached.
CONTRACTING REQUIREMENTS

3. Document 00800 - Supplementary Conditions. Replace it in its entirety with
the attached.
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ADDENDUM

CHANGES TO DRAWINGS

4. Delete Sheet 18, Wall Drainage Sections, and replace with attached Sheet 18. 10
LF of 24” RCP pipe added to proposed ditch where it outfalls into the existing east side
Alabonson Road ditch. Ditch flowline elevations updated. Oil pipeline size changed to
127 in profile. “Abandoned” text has been removed as this pipeline is confirmed in
operation.

5. Delete Sheet 27, Grading Plan Trailhead Area, and replace attached Sheet 27.
Detention Pond has been added to the design. Ditch/swale flowline elevations to the
north of the proposed parking area have been updated. RCP outfall to existing ditch on
east side of Alabonson Road changed to 24”.

6. Add Sheet 27B, Grading Plan Trailhead Area. This is a new sheet that has been
added to the set. It details detention pond construction, including weir design. It also
includes stormwater design information that was requested by the City during the
permitting process.

7. Delete Sheet 40, Wall Drainage Sections, and replace with attached Sheet 40. Text
“paid for separately...” has been removed from callouts for Cement Stabilized Sand.

8. Delete Sheet 57, Signing and Striping Plan Sta. 2+00 to 10+00, and replace with
attached Sheet 57.

9. Delete Sheet 81, Stormwater Pollution Prevention Plan Sta. 2+00 to 10+00, and
replace with attached Sheet 81. Contours between STA 5+00 and STA 10+00 have
been modified to reflect the existence of the detention pond as detailed on sheets 27
and 27B.

CLARIFICATIONS

10. Details on Sheet 4 call for both Cement Treated Subgrade and Cement Treated
Base. Cement Treated Subgrade is to be used in trail areas without a retaining wall,
while Cement Treated Base is to be used in trail areas with a retaining wall.

11. Sheet 34 indicates that retaining walls apply to TxDOT Items 423. TxDOT ltem
423.3.D specifies the requirements for proprietary wall systems. Contractor will be
required to submit drawings and calculations as required by this item and in accordance
with the Concrete Block Wall (RW(CB)) detail sheet in the plans. The typical sections
can be found on page 4 of the plans.

12. Where discrepancies exist between the plantings specified on sheets 73-76 and the
quantities listed on sheet 77, the plantings specified on sheets 73-76 shall control.
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ADDENDUM

13. Sheet 84 of the SW3P plan shows concrete channel lining to be constructed as
shown. Sheet 84 also shows rip rap to be constructed under the Victory Bridge as
shown. Both of these items are included in the contractor's scope of work.

14. Striping shown on sheets 57-62 is to be of thermoplastic type. Thermoplastic
pavement markings must comply with TxDOT DMS 8220.

15. Scales shown in the title blocks on plan sheets are accurate if plotted on a full-size,
347x22” set. Some plan sheets may be drawn to a different scale than others, to show
detail or a wide angle view.

16. All excess material from construction is to be removed from the site.
17. Bridge finish is to be weathered steel.

18. Contractor will be required to pay all permits and bonds required by the Harris
County Flood Control District (HCFCD). These fees should be included in your lump
sum bid. In addition, all contractors conducting work within HCFCD facilities must
comply with the “Standard HCFCD Notes for Construction Drawings”, including
acquisition of all applicable permits and notification of HCFCD Property
Management Department 48 hours prior to entering HCFCD property. The
contractor must obtain the notification permit at Harris County Public Infrastructure
Department — Architecture and Engineering Division (Permits) located at 10555
Northwest Freeway, Suite 120, Houston, Texas 77092. Phone number (713) 956-
3000. The permit website in http://hcpid.org/permits. At the same website, use the
guidance in the following document to determine permit and bond fee for
construction in the HCFCD right-of-way. Construction in Harris County or HCECD
ROW Regulations.

END OF ADDENDUM NO. 06
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TIGER Project #1 — White Oak Path: Alabonson Rd. to Antoine Dr. Link
WBS No. F-TIGER4-0001-4 SUPPLEMENTARY CONDITIONS

Document 00800

SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the August 1, 2013 edition of General
Conditions. Unaltered portions of General Conditions remain in effect.

ARTICLE 1 -

1.1

1.1.9.1

1.1.23

ARTICLE 3 -

3.5
3.56.3.11

35.3.1.2

GENERAL PROVISIONS:

DEFINITIONS: Insert the following Paragraph 1.1.9.1, and 1.1.23, and reorder
the remaining definitions accordingly.

The firm of __Houston Parks Board has been employed by the City as
Construction Manager for the Work.

Good Faith Efforts. Steps taken to achieve an DBE goal or other requirements
which, by their scope, intensity, and usefulness, demonstrate the bidder’s
responsiveness to fulfill the business opportunity objective, as well as the
Contractor’s responsibility to put forth measures to meet or exceed the DBE
goal (Contract Goal). These steps apply from before a contract's award,
through its duration, and after its conclusion, in the event the Contractor has
been unsuccessful in meeting the Contract Goal. These efforts are required
whether a Goal Oriented Contract or a Regulated Contract, as defined in the
Office of Business Opportunity’s Policy & Procedures Manual, available at
http://www.houstontx.gov/obo.

THE CONTRACTOR

LABOR: Insert the following Paragraphs, 3.5.3.1.1, 3.5.3.1.2 and3.5.3.1.3.

If the Original Contract Price is greater than One Million Dollars, the Contractor
shall make Good Faith Efforts to comply with the City ordinances regarding
Disadvantaged Business Enterprises (PDBE) participation goals which are as
follows:

the DBE goal is __12 _ percent.

The DBE goals are specific to this Agreement. The Contractor shall make

reasonable efforts to achieve these goals.

00800-1
08-01-2013 (Addendum No. 06)



TIGER Project #1 — White Oak Path: Alabonson Rd. to Antoine Dr. Link
WBS No. F-TIGER4-0001-4 SUPPLEMENTARY CONDITIONS

3.5.3.1.3

Failure by Contractor to comply with the goals for DBE is a material breach of
the Agreement, which may result in termination of the Agreement, or such
other remedy permitted as the City deems appropriate.

ARTICLE 7 — CHANGES IN THE WORK

71

7.1.2
A
2

3

CHANGES: Replace Paragraph 7.1.2 with the following Paragraph 7.1.2.

The following types of Change Orders require City Council approval:

a single Change Order that exceeds ten percent of Original Contract Price,

a Change Order which, when added to previous Change Orders, exceeds ten
percent of Original Contract Price,

a Change Order, in which the total value of increases outside of the general
scope of work approved by City Council, when added to increases outside the
general scope of work approved by City Council in previous Change Orders,
exceeds 40 percent of the Original Contract Price, even if the net increase to
the Original Contract Price is ten percent or less. In this context, “increase”
means an increase in quantity resulting from the addition of locations not
within the scope of work approved by City Council, or the addition of types of
goods or services not bid as unit price items.

Nothing in this Paragraph is intended to permit an increase of the Contract
Price in excess of the limit set out in TEX. LOC. GOV'T CODE ANN.
§252.048 or its successor statute.

ARTICLE 8 - TIME

8.1
8.1.6.1

PROGRESS AND COMPLETION: Add the following Paragraph 8.1.6.1.

Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The amount
Contractor credits the City will be $120.00 per hour per inspector for inspection
services.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1

9.1

9.12
9.12.1.1

UNIT PRICE WORK: Delete Section 9.1 in its entirety and insert the following
Section 9.1.

References to Unit Prices in individual Specification sections are not
applicable to the Contract. Include payment for portions of the Work
required by these sections in the Stipulated Price for the Contract.

LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

The amount of liquidated damages payable by Contractor or Surety for
each and every day of delay beyond Contract Time $800.00 per day.

END OF DOCUMENT

00800-2
08-01-2013 (Addendum No. 06)
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