

## ADDENDUM

Document 00910

ADDENDUM NO. 1

Date of Addendum: 12-31-14

PROJECT NAME: Memorial Park Golf Course Netting

PROJECT NO: WBS No. F-000820-0001-4

BID DATE: **January 15, 2015**

FROM: City of Houston, General Services Department  
900 Bagby, 2nd Floor, City Hall Annex  
Houston, Texas 77002  
Attn: Chip Perry, Senior Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

### CHANGE IN BID DATE

The Bid Date for this Project is changed from January 8, 2015 to **January 15, 2015**. Time of day and place for submittal of bid remains the same.

*This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars ( | ) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.*

### CHANGES TO PROJECT MANUAL

#### INTRODUCTORY INFORMATION

1. Document 00010 – Table of Contents. Replace page 00010-1 with attached page 00010-1.
2. Document 00015 – List of Drawings. Replace it in its entirety with the attached.

**INFORMATION AVAILABLE TO BIDDERS**

3. Document 00320 – Geotechnical Information. Remove document in its entirety.

**BIDDING REQUIREMENTS**

4. Document 00410 – Bid Form, Parts A & B. Replace it in its entirety with the attached.  
5. Document 00457 – Conflict of Interest Questionnaire. Replace it in its entirety with the attached.


**SPECIFICATIONS**

6. Section 01110 - Summary of Work. Replace it in its entirety with the attached.

**CHANGES TO DRAWINGS**

7. Delete Sheet 000 - Cover Sheet, and replace with Sheet 000 – Cover Sheet.  
8. Delete Sheet 001 - Site Plan & Elevations, and replace with Sheet 001 - Site Plan & Elevations.

END OF ADDENDUM NO. 1



(RAV \_\_\_\_\_:CRC: CB

DATED: 12-31-14

Humberto Bautista, P.E.

City Engineer

General Services Department

Document 00410A

BID FORM – PART A

To: **The Honorable Mayor and City Council of the City of Houston  
City Hall Annex  
900 Bagby Street  
Houston, Texas 77002**

Project: Memorial Park Golf Course Netting  
Project No.: F-000820-0001-4

Bidder:

(Print or type full name of sole proprietorship, partnership, corporation, or joint venture.)

**1.0 OFFER**

- A. Total Bid Price:** Having examined the Project location and all matters referred to in Bid Documents for the Project, we, the undersigned, offer to enter into a Contract to perform the Work for the Total Bid Price shown on the signature page of this Document
- B. Security Deposit:** Included with the Bid is a Security Deposit in the amount of 10 percent of the Total Bid Price subject to terms described in Document 00200 – Instructions to Bidders.
- C. Period for Bid Acceptance:** This offer is open to acceptance and is irrevocable for 90 days from Bid Date. That period may be extended by mutual written agreement of the City and Bidder.
- D. Addenda:** All Addenda have been received. Modifications to Bid Documents have been considered and all related costs are included in the Total Bid Price.
- E. Bid Supplements:** The following documents are attached:
- ☒ Security Deposit (*as defined in Document 00200 – Instructions to Bidders*)
  - ☒ Document 00450 - Bidder's Statement of MWBE/PDBE/DBE/SBE Status
  - ☒ Document 00452 - Contractor's Submission List - Fair Campaign Ordinance Form A
  - ☒ Document 00453 - Bidder's Statement of Residency
  - ☒ Document 00454 - Affidavit of Non-interest
  - ☒ Document 00455 - Affidavit of Ownership or Control
  - ☒ Document 00457 - Conflict of Interest Questionnaire
  - ☒ Document 00460 – Pay or Play Program Acknowledgement Form (POP-1A)
  - ☐ Document 00470 – Bidder's MWSBE Participation Plan
  - ☐ Document 00471 – Pre-Bid Good Faith Efforts
  - ☐ Document 00472 – Bidder's Goal Deviation Request
  - ☐ Document 00809 - Request for Contractor Clearance, Page FC-22
  - ☐ Others as listed: \_\_\_\_\_

**2.0 CONTRACT TIME**

- A.** If offer is accepted, Contractor shall achieve Date of Substantial Completion within 75 days after Date of Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

Document 00410B

**BID FORM – PART B**

**1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE  
FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE  
NUMERICAL AMOUNTS):**

**A. STIPULATED PRICE:**

**\$**\_\_\_\_\_

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Contractor Incentive/bonus, Cash Allowances and All Alternates,  
if any)

**B. BASE UNIT PRICE TABLE: N/A**

**C. EXTRA UNIT PRICE TABLE: N/A**

**D. CONTRACTOR INCENTIVE/BONUS TABLE: N/A**

REST OF PAGE INTENTIONALLY LEFT BLANK

**E. CASH ALLOWANCE TABLE: N/A****F. ALTERNATES TABLES:****Deduct Alternate Table:**

Alternate No.	Deduct Alternate Short Title	Total Price for Alternate in figures
1	Leave existing 80' poles and netting in place for poles A - L. Provide and install additional netting height to achieve 100' tall protection.	

Note: Alternate # 1 **deducts** the cost of the new 100' poles A – L and deducts the cost of the new 100' of netting between poles A – L which is included in the stipulated price (base bid). The alternate then provides the cost of extending the netting height an additional 20' above to the existing 80' poles A - L. The alternate keeps the existing netting between the existing poles A – L.

**Add Alternate Table:**

Alternate No.	Add Alternate Short Title	Total Price for Alternate in figures
2	Remove existing 80' tall netting between poles A-L and replace with new netting.	
<b><u>TOTAL ALTERNATES # 1 &amp; 2</u></b>		\$ _____

REST OF PAGE INTENTIONALLY LEFT BLANK

**BID FORM  
PART B**

**G. TOTAL BID PRICE:**

(Add Totals for Items A., B., C., D., E., and F. above)

\$ \_\_\_\_\_

**2.0 SIGNATURES:** By signing this Document, I agree that I have received and reviewed all Addenda and considered all costs associated with the Addenda in calculating the Total Bid Price.

Bidder:

\_\_\_\_\_  
(Print or type full name of your sole proprietorship, partnership, corporation, or joint venture.)

\*\* By:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Name:

\_\_\_\_\_  
(Print or type name)

\_\_\_\_\_  
Title

Address:

\_\_\_\_\_  
(Mailing)

\_\_\_\_\_  
(Street, if different)

Telephone and Fax Number:

\_\_\_\_\_  
(Print or type numbers)

\* If Bid is a joint venture, add additional Bid Form signature sheets for each member of the joint venture.

\*\* Bidder certifies that the only person or parties interested in this offer as principals are those named above. Bidder has not directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding.

Note: This document constitutes a government record, as defined by § 37.01 of the Texas Penal Code. Submission of a false government record is punishable as provided in § 37.10 of the Texas Penal Code.

END OF DOCUMENT

Document 00010

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in [http://documents.publicworks.houstontx.gov/document-center/cat\\_view/88-engineering-and-construction/92-specifications.html](http://documents.publicworks.houstontx.gov/document-center/cat_view/88-engineering-and-construction/92-specifications.html); and are incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for filing" are to be provided by Bidder and are not included in this Project Manual unless indicated for example only. The Document numbers and titles hold places for actual documents to be submitted by Contractor during Bid, post-bid, or construction phase of the Project. Specification Sections marked with an asterisk (\*) are amended by a supplemental specification, printed on blue paper and placed in front of the Specification it amends. Documents in the 200, 300 and 400 series of Division 00, except for Document 00410B – Bid Form, Part B, are not part of the Contract.

<u>Doc.</u>		
<u>No.</u>	<u>Document Title</u>	<u>Doc. Date</u>

**INTRODUCTORY INFORMATION**

00010	Table of Contents.....	12-30-2014
00015	List of Drawings.....	12-30-2014

**BIDDING REQUIREMENTS**


**INSTRUCTIONS TO BIDDERS**

00200	Instructions to Bidders.....	07-01-2013
00210	Supplementary Instructions to Bidders.....	10-11-2011
00220	Request for Bid Information.....	06-11-2004

**BID FORMS AND SUPPLEMENTS**

00410	Bid Form, Parts A & B .....	12-30-2014
00430	Bidder's Bond (For filing; Example Form).....	02-01-2004
00450	Bidder's Statement of SMWBE Status .....	07-01-2013
00452	Contractor Submission List - Fair Campaign Ordinance .....	04-30-2004
00453	Bidder's Statement of Residency .....	02-01-2004
00454	Affidavit of Non-interest.....	02-01-2004
00455	Affidavit of Ownership or Control.....	09-04-2007
00456	Bidder's Certificate of Compliance with Buy American Program .....	02-01-2004
00457	Conflict of Interest Questionnaire.....	02-28-2006
00458	Bidder's Certificate Regarding Foreign Trade Restriction .....	02-01-2004
00459	Contractor's Statement Regarding Previous Contracts Subject to EEO.....	02-01-2004
00460	Pay or Play Acknowledgement Form (POP-1A) .....	07-03-2012
00470	Bidder's MWSBE Participation Plan.....	08-01-2013
00471	Pre-Bid Good Faith Efforts .....	07-01-2013

00010-1  
12-30-2014  
Addendum # 1



00472 Bidder's Goal Deviation Request.....	07-01-2013
--	------------

**POST-BID PROCEDURES**

00495 Post-bid Procedures.....	07-01-2013
--------------------------------	------------

**CONTRACTING REQUIREMENTS**

**AGREEMENT**

00501 Resolution of Contractor.....	02-01-2010
00520 Agreement.....	12-17-2013
00521 Assignment.....	01-10-2005
00570 Amended MWSBE Participation Plan .....	08-01-2013
00571 Post-Bid Good Faith Efforts.....	08-01-2013
00572 Contractor's Plan Deviation Request.....	08-01-2013

**BONDS AND CERTIFICATES**

00600 List of Proposed Subcontractors and Suppliers, Parts A & B.....	07-01-2013
00601 Drug Policy Compliance Agreement.....	02-01-2004
00602 Contractor's Drug Free Workplace Policy (For filing)	
00603 Checklist for Drug Policy Submittal .....	02-09-2012
00604 History of OSHA Actions and List of On-the-job Injuries .....	02-01-2004
00605 List of Safety Impact Positions .....	02-01-2004
00606 Contractor's Certification of No Safety Impact Positions .....	02-01-2004
00607 Certification Regarding Debarment, Suspension, and Other Responsibility Matters .....	02-01-2004
00610 Performance Bond .....	05-17-2005
00611 Statutory Payment Bond .....	05-17-2005
00612 One-year Maintenance Bond .....	05-17-2005
00620 Affidavit of Insurance (with attached Certificates of Insurance).....	02-01-2004
00622 Name and Qualifications of Proposed Superintendent (For filing)	
00624 Affidavit of Compliance with MWSBE Program.....	02-01-2004
00630 Certification of Agreement to Comply with Pay or Play Program ....	07-03-2012
00631 City of Houston Pay or Play Program – List of Participating Subcontractors .....	07-03-2012


**GENERAL CONDITIONS**

00700 General Conditions.....	08-01-2013
-------------------------------	------------

**SUPPLEMENTARY CONDITIONS**

00800 Supplementary Conditions .....	12-17-2013
00805 Equal Employment Opportunity Program Requirements.....	05-01-2012
00808 Requirements for the City of Houston Program for Minority, Women and Small Business Enterprises (MWSBE), and Persons with Disabilities Business Enterprises (PDBE) .....	08-01-2013
00820 Wage Scale for Engineering Construction .....	02-01-2014

00010-2  
12-30-2014  
Addendum # 1





00821	Wage Scale for Building Construction .....	02-01-2014
00840	Pay or Play Program Requirements .....	07-03-2012

**ADDENDA AND MODIFICATIONS**


00912	Rider No. 1 .....	11-04-2013
-------	-------------------	------------

**SPECIFICATIONS**

**DIVISION 1 - GENERAL REQUIREMENTS**

01110	Summary of Work .....	12-30-2014
01145	Use of Premises .....	08-01-2003
01255	Change Order Procedures .....	08-01-2003
01270	Measurement and Payment .....	08-01-2003
01292	Schedule of Values .....	08-01-2003
01312	Coordination and Meetings .....	08-01-2003
01321	Construction Photographs .....	08-01-2003
01325	Construction Schedule .....	09-28-2007
01330	Submittal Procedures .....	08-01-2003
01340	Shop Drawings, Product Data, and Samples .....	08-01-2003
01410	TPDES Requirements (with Attachments) .....	08-01-2003
01422	Reference Standards .....	08-01-2003
01450	Contractor's Quality Control .....	08-01-2003
01452	Inspection Services .....	08-01-2003
01454	Testing Laboratory Services .....	08-01-2003
01502	Mobilization .....	08-01-2003
01504	Temporary Facilities and Controls .....	08-01-2003
01555	Traffic Control and Regulation .....	08-01-2003
01562	Tree and Plant Protection .....	08-01-2003
01570	Storm Water Pollution Control .....	08-01-2003
01575	Stabilized Construction Exit .....	08-01-2003
01576	Waste Material Disposal .....	08-01-2003
01580	Project Identification Signs .....	08-01-2003
01581	Excavation in Public Way Permit Signs .....	08-01-2003
01610	Basic Product Requirements .....	08-01-2003
01630	Product Substitution Procedures .....	08-01-2003
01725	Field Surveying .....	08-01-2003
01731	Cutting and Patching .....	08-01-2003
01732	Procedure for Water Valve Assistance (with Attachments) .....	08-01-2003
01740	Site Restoration .....	08-01-2003
01770	Closeout Procedures .....	09-28-2007
01782	Operations and Maintenance Data .....	09-28-2007
01785	Project Record Documents .....	09-28-2007

00010-3  
12-30-2014  
Addendum # 1



12-30-14

**DIVISION 2 - SITE WORK**

**02951 PAVEMENT REPAIR AND RESURFACING .....10-01-2002**

**DIVISION 3 - CONCRETE**

**DIVISION 4 - MORTAR**

**DIVISION 5 - METALS**

**DIVISION 6 - WOOD AND PLASTICS**

**DIVISION 7 - THERMAL AND MOISTURE PROTECTION**

**DIVISION 8 - DOORS AND WINDOWS**

**DIVISION 9 - FINISHES**

**DIVISION 10 - SPECIALTIES**

**DIVISION 11 - EQUIPMENT**

**DIVISION 12 - FURNISHINGS**


**DIVISION 13 - SPECIAL CONSTRUCTION**

**DIVISION 14 - CONVEYING SYSTEMS**

**DIVISION 15 - MECHANICAL**

**DIVISION 16 - ELECTRICAL**

END OF DOCUMENT



## LIST OF DRAWINGS

---


Document 00015

### LIST OF DRAWINGS

<u>Sheet No.</u>	<u>Drawing Title</u>
000	Cover Sheet
001	Site Plan & Elevations

END OF DOCUMENT

00015-1  
12-30-2014  
Addendum #1



# CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor or other person doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code by a person who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the person meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the person becomes aware of facts that require the statement to be filed. See Section 176.006, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.006, Local Government Code. An offense under this section is a Class C misdemeanor.

## OFFICE USE ONLY

Date Received

1 Name of person who has a business relationship with local governmental entity.

2 ☐ Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

3 Name of local government officer with whom filer has employment or business relationship.

\_\_\_\_\_  
Name of Officer

This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an employment or other business relationship as defined by Section 176.001(1-a), Local Government Code. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment income, from the filer of the questionnaire?

☐ Yes ☐ No

B. Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer named in this section AND the taxable income is not received from the local governmental entity?

☐ Yes ☐ No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership of 10 percent or more?

☐ Yes ☐ No

D. Describe each employment or business relationship with the local government officer named in this section.

4

\_\_\_\_\_  
Signature of person doing business with the governmental entity

\_\_\_\_\_  
Date

## SUMMARY OF WORK

Section 01110

### SUMMARY OF WORK

#### PART 1 GENERAL

##### 1.01 SECTION INCLUDES

- A. Summary of the Work including work by the City, City-furnished Products, work sequence, future work, Contractor use of Premises, special conditions for substantial completion and City occupancy.

##### 1.02 WORK COVERED BY CONTRACT DOCUMENTS

- A. Work of the Contract is for construction of Memorial Park Golf Course Netting. The scope of work includes the removal and replacement of the existing poles and netting on the eastside of the driving, increasing the height of the existing poles and replacing the netting on north side of the driving range and removing/replacement of existing poles and netting on the northwest corner of the range.

##### 1.03 CASH ALLOWANCES

- A. Include the following specific Cash Allowances in Contract Price under provision of General Conditions Paragraph 3.11: N/A

##### 1.04 ALTERNATES

- A. From the following list of Alternates, include cost in Contract Price for only those Alternates accepted by the City and listed in the fully executed Document 00520 – Agreement, Paragraph 3.2:
  - 1. Leave existing 80' poles and netting in place for poles A - L. Provide and install additional 20' pole height and netting to achieve 100' tall protection.
  - 2. Remove existing 80' tall netting on poles A-L and replace with new netting.

##### 1.05 CITY-FURNISHED PRODUCTS

- A. Items Furnished by the City for Installation and final connection by Contractor:  
Water meter.
- B. Contractor's Responsibilities:
  - 1. Arrange and pay for Product delivery to the site.
  - 2. Receive and unload Products at the site; jointly with the City, inspect for completeness or damage.
  - 3. Handle, store, Install, and finish Products.
  - 4. Repair or replace damaged items.

##### 1.06 WORK SEQUENCE

- A. Construct the Work in Phases during the construction period, coordinate construction

## SUMMARY OF WORK

---

schedule and operations with the City: N/A

- B. For projects with no Phases, do not disturb more than 50% of total project linear feet of disturbed right-of-way and easement until site restored in accordance with Section 01740 – Site Restoration.

- C. Coordination of the Work: Refer to Section 01312 - Coordination and Meetings.

### 1.07 CONTRACTOR USE OF PREMISES

- A. Comply with procedures for access to the site and Contractor's use of rights-of-way as specified in Section 01145 - Use of Premises.
- B. Construction Operations: Limited to the City's rights-of-way provided by the City and areas shown or described in the Contract documents.
- C. Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the City and private utility companies (when applicable), excluding weekends and holidays, in advance of required utility shutdown. Coordinate all work as required.

### 1.08 STREET CUT ORDINANCE

- A. Excavations on or under pavement in the City's right-of-way must have a permit. Comply with City of Houston, Texas Ordinance No. 2000-1115, an ordinance amending Chapter 40 of the Code of Ordinances, Houston, Texas, relating to excavating in the Public right-of-way.
- B. Comply with the latest edition of street cut New Pavement Repair and Pavement Replacement details.
- C. Quantities are included for street cut pavement repair and replacement in applicable Specification sections for Unit Price contracts.
- D. Include payment for street cut pavement repair and replacement in lump sum bid for Stipulated Price contracts.

### 1.09 WARRANTY

- A. Comply with warranty requirements in accordance with Document 00700 - General Conditions.

### 1.10 ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION

- A. In addition to requirements outlined in Document 00700 – General Conditions, for Contractor to be substantially complete with the Work and call for inspection by Project Manager to confirm, the following conditions must be met or completed: N/A
- B. No additional condition to those described in Paragraph 1.10 may be included in Contractor's punch list.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

END OF SECTION

01110-2  
12-30-2014  
Addendum #1

# CITY OF HOUSTON

## GENERAL SERVICES DEPARTMENT

### PARKS CAPITAL IMPROVEMENT PROGRAM


#### MEMORIAL GOLF COURSE DRIVING RANGE NETTING IMPROVEMENTS

001 E MEMORIAL LOOP, HOUSTON, TX 77007


WBS No.: F-000820-0001-4

December 5, 2014


### 100 % Construction Drawings



VICINITY MAP  
NET MAP NO. (4003)



LOCATION MAP



**MAYOR**  
**ANNISE D. PARKER**

**CONTROLLER**  
**RONALD C. GREEN**

DISTRICT COUNCIL MEMBERS		AT-LARGE COUNCIL MEMBERS	
BRENDA STARKS DISTRICT A	JERRY DAVIS DISTRICT B	STEPHEN C. COSTELLO POSITION 1	DAVID W. ROBINSON POSITION 2
DAVE MARTIN DISTRICT C	ELLEN COHEN DISTRICT D	MICHAEL S. GORDON POSITION 3	GEO. TRACY BRADY POSITION 4
ROBERT GALLEGO DISTRICT E	OLIVER PENNINGTON DISTRICT F	JACK CHAMBERLAIN POSITION 5	
ROBERT GALLEGO DISTRICT G	MARILYN L. LARSEN DISTRICT H		

**JOE TURNER - DIRECTOR**  
**PARKS & RECREATION DEPARTMENT**

**CONTRACTING AUTHORITY**  
**FOR THE**  
**CITY OF HOUSTON;**  
**GENERAL SERVICES DEPARTMENT**  
**SCOTT MINNIX - DIRECTOR**  
**CITY DWG. No.:**

**SHEET INDEX**

**COVER SHEET**  
**001 SITE PLAN & ELEVATION**







**PROJECT TEAM:**

**WHITE OAK STUDIO**  
WHITE OAK STUDIO  
7413 Westview Drive, Ste. E  
Houston, TX 77036  
Tel 713-682-2336

- CONTRACTOR RESPONSIBILITIES:**
1. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  2. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  3. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  4. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.

- CONTRACTOR NOTES:**
1. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  2. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  3. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  4. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  5. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  6. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  7. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  8. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  9. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  10. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.

- GENERAL NOTES:**
1. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  2. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  3. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  4. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  5. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  6. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  7. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  8. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  9. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.
  10. Confirm all dimensions and locations of existing poles and netting are correct. Confirm all dimensions and locations of existing poles and netting are correct.



NO.	DATE	DESCRIPTION
1	10/15/14	CONSTRUCTION
2	10/15/14	CONSTRUCTION

**WHITE OAK STUDIO**  
ARCHITECTS

**Park Capital Improvement Program**  
For the City of Houston  
Department of Parks and Recreation

**Memorial Golf Course**  
1901 Memorial Loop SE  
Houston, TX 77059

**CITY OF HOUSTON**  
GENERAL SERVICES  
DEPARTMENT

**Memorial Golf Course**  
Driving Range Netting  
Improvements

**SHEET NO. 001**  
SITE PLAN & ELEVATION

**DATE: 10/20/14**  
**SCALE: AS NOTED**  
**DRAWN BY: [Name]**  
**CHECKED BY: [Name]**