

Document 00910

ADDENDUM NO. 2

Date of Addendum: 2-22-10

PROJECT NAME: San Felipe Park – Abatement and Site Improvements

PROJECT NO: F-000727-0001-4

PROPOSAL SUBMITTAL DATE: March 4, 2010


FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Duncan Elliott, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Competitive Sealed Proposals (RFCSP) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL SUBMITTAL DATE

The Proposal Submittal Date for this Project has been changed from Thursday, February 25, 2010 to Thursday, March 4, 2010.
Time of day and place for submittal of proposal remains the same.



This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL

PROPOSAL SUBMITTAL REQUIREMENTS

1. Document 00010 – Table of Contents. Replace Document in its entirety with the attached Document 00010.
2. Document 00015 – List of Drawings. Replace Document in its entirety with the attached Document 00015.
3. Document 00041 – List of Pre-qualified Asbestos & Lead Abatement Contractors. Replace Document in its entirety with the attached Document 00041 - List of Pre-qualified Asbestos, Mold & Lead Abatement Contractors

CONTRACT FORMS

4. Document 00501 – Resolution of Corporation. Replace Document in its entirety with the attached Document 00501 – Resolution of Contractor.

CONDITIONS OF THE CONTRACT

5. Document 00700 - General Conditions. Replace Document in its entirety with the attached Document 00700.
6. Document 00820 – Wage Scale for Engineering Construction. Replace Document in its entirety with the attached Document 00820.
7. Document 00821 – Wage Scale for Building Construction. Replace Document in its entirety with the attached Document 00821.

SPECIFICATIONS

8. Section 02300 – Site Environmental Requirements. Replace Section in its entirety with the attached Section 02300.


CHANGES TO DRAWINGS

10. Delete Sheet Topographic Survey, and replace with Sheet Topographic Survey.
11. Delete Sheet D1.01 – Demolition and Tree Protection Plan, and replace with Sheet D1.01.
12. Add Sheet ENV1.01 – Environmental Intermediate Grading Plan.
13. Add Sheet ENV1.02 – Environmental Section and Details.

ADDENDUM

14. Delete Sheet C2.01 – Grading and Paving Plan, and replace with Sheet C2.01.
15. Delete Sheet C3.01 – Drainage and Utilities Plan, and replace with Sheet C3.01.
16. Delete Sheet C5.01 – Storm Water Pollution Prevention Plan and Details, and replace with Sheet C5.01.
17. Delete Sheet L1.01C – Construction Details, and replace with Sheet L1.01C.
18. Delete Sheet L1.04 – Construction Details, and replace with Sheet L1.04.
19. Delete Sheet L1.08 – Construction Details, and replace with Sheet L1.08.
20. Delete Sheet L2.01– Layout Plan, and replace with Sheet L2.01.
21. Delete Sheet S1.00– Key Plan, and replace with Sheet S1.00.
22. Delete Sheet S1.03– Sections, and replace with Sheet S1.03.
23. Delete Sheet S1.04– Sections, and replace with Sheet S1.04.

END OF ADDENDUM NO. 3

(CRC *cm*) 
Phil Golembiewski, P.E.
City Engineer
General Services Department

2-22-10
DATE

END OF DOCUMENT