

ADDENDUM

Document 00910

ADDENDUM NO. 2

Date of Addendum: 5/5/2023

****FYI - This date is to be entered by hand, when signed for release****

PROJECT NAME: GSD – HPD 1200 Travis Parapet Demolition and Reconstruction

PROJECT NO: WBS No. G000212-0005-4-01-01

PROPOSAL DATE: May 25, 2023

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Micheal Evans, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL DATE

The Proposal Date for this Project is changed from May 11, 2023 to May 25, 2023. Time of day and place for submittal of Proposal remains the same.

CLARIFICATIONS

The Questions Deadline Date for this Project is changed from May 5, 2023 to May 16, 2023.

The Addenda Deadline Date for this Project is changed from May 8, 2023 to May 22, 2023.

END OF ADDENDUM NO. 2

(TRC:)  DATED: 5/5/2023
Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department