

PROPOSAL TAB

CM at Risk (CMAR) Services

BARC Expansion/Renovation & Ann Slemons Young Animal Center

H-000011-0002-4; H-000075-0002-4

November 19, 2009

Based on \$9.8 million Budget:

<u>Contractor</u>	<u>Preconstruction</u>	<u>Construction Fee</u>	<u>Total</u>
Spaw Maxwell	\$10,000.00	(1.00%) \$ 98,000.00	\$108,000.00
Bartlett Cocke	\$10,000.00	(1.50%) \$147,000.00	\$157,000.00
Turner	\$10,000.00	(1.60%) \$156,800.00	\$166,800.00
JE Dunn	\$50,000.00	(1.71%) \$167,580.00	\$217,580.00