

Document 00910

ADDENDUM NO. 6

Date of Addendum: 8-23-11

PROJECT NAME: Bethel Park

PROJECT NO: WBS No.: F-000730-0002-4

PROPOSAL SUBMITTAL DATE: September 1, 2011

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Chip Perry, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Competitive Sealed Proposals (RFCSP) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGE IN PROPOSAL SUBMITTAL DATE

The Proposal Submittal Date for this Project has been changed from August 25, 2011 to September 1, 2011. Time of day and place for submittal of proposal remains the same.

CHANGES TO PROJECT MANUAL

PROPOSAL SUBMITTAL REQUIREMENTS

- 1. Document 00520 – Agreement. Replace page 00520-1.

CHANGES TO DRAWINGS

- 2. Amend Sheet 1.2 – Site Preparation Plan with Sketch -01 – 1.2 – Site Preparation Plan.

END OF ADDENDUM NO. 6

(RAV CRC 

Humberto Bautista, P.E.
City Engineer

8-23-11

DATE

END OF DOCUMENT

Document 00520

AGREEMENT

Project: Bethel Church Preservation
Project Location: 801 Andrews (Key Map No. 493-P)
Project No: WBS No. - F-000730-0002-4

The City: THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the "City")
and

Contractor:

(Address for Written Notice) _____

Fax Number: _____

City Engineer is: Humberto Bautista, P.E.
(Address for Written Notice) P. O. Box 61189, Houston, Texas 77208-1189
City Employee designated to represent the City Engineer is: Humberto Bautista, P.E.
Fax Number: 832-395-9542

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

ARTICLE 1

THE WORK OF THE CONTRACT

1.1 Contractor shall perform the Work in accordance with the Contract.

ARTICLE 2

CONTRACT TIME

2.1 Contractor shall achieve Date of Substantial Completion within 245 days after Date of Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

2.2 The Parties recognize that time is of the essence for this Agreement and that the City will suffer financial loss if the Work is not completed within the Contract Time. Parties also recognize delays, expense, and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered by the City if the Work is not completed on time. Accordingly, instead of requiring any such proof, the Parties

PARK NAME:
BETHEL PARK
 801 ANDREWS STREET
 HOUSTON, TX 77019




CITY OF HOUSTON
 GENERAL SERVICES
 DEPARTMENT

REVIEWED:

DATE REVIEWED: _____

DESIGNED BY: _____

CHECKED BY: _____



5-27-11


DATE: 5/27/11
 WBS NO: F-000730-0002-4
 SCALE: [AS NOTED]
 DRAWN BY: KN
 CHECKED BY: JP

SHEET TITLE:
**SITE
 PREPARATION
 PLAN**

SHEET NO.:


1.2

CITY DWG. NO.:



FENCING

CONTRACTOR IS RESPONSIBLE FOR ENCLOSING COMPLETE SITE WITH 6' CHAIN LINK FENCE THROUGHOUT DURATION OF CONSTRUCTION. CONTRACTOR MAY USE EXISTING ON-SITE CITY-OWNED FENCE, MOVING IT AND SUPPLYING / INSTALLING ADDITIONAL FENCE AS REQUIRED. FENCE SHALL BECOME PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED WHEN NO LONGER REQUIRED. CONTRACTOR SHALL DELIVER CHAIN LINK GATES AND ALL CONCRETE BARRIERS (BOTH THOSE IN FENCE LINE AND THOSE SUPPORTING THE TEMPORARY BRACING) TO A LOCATION DETERMINED BY PARKS DEPT. (PARKS WILL UNLOAD AT THEIR LOCATION).



8/23/11