Document 00910

ADDENDUM NO. 2

Date of Addendum: 1-4-16

PROJECT NAME: PWE McKinney Relocation

PROJECT NO: D-000MCK-0001-4

PROPOSAL SUBMITTAL DATE: January 14, 2016

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Ted Haag, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Competitive Sealed Proposals (RFCSP) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL SUBMITTAL DATE

The Proposal Submittal Date for this Project has been changed from 01/07/2016 to 01/14/2016.

Time of day and place for submittal of proposal remains the same.

The cut-off date for prebid questions is Tuesday, January 5, 2016 at 5:00 p.m. CST.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL

1. None

CHANGES TO DRAWINGS

1. None

END OF ADDENDUM NO. 2

(CRC _____ 1-4-16
Humberto Bautista, P.E. DATE
City Engineer

END OF DOCUMENT