

Document 00910

ADDENDUM NO. 1

Date of Addendum: 06-20-08

PROJECT NAME: Consolidation & Redevelopment of the Houston Fire Department Headquarters Facility

SUBMITTAL DATE: June 26, 2008 (There is no change to the Submittal Date.)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Lorna, Clark, Sr. Project Manager

TO: Prospective Respondents

This Addendum forms a part of the Request For Qualifications (RFQ) and it will be incorporated into the Contract, as applicable. Insofar as the original RFQ is inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the RFQ to indicate where changes have been made; no change bars are provided in added text.

CHANGES TO REQUEST FOR QUALIFICATIONS (RFQ)

1. Replace Page 4 of 10 with attached Page 4 of 10.

ADDITIONAL INFORMATION

2. The MWBE/SBE goals have not been established. However, there is an anticipated goal of 12% for the programming services.

END OF ADDENDUM NO. 1

Phil Golembiewski
(CRC: *CGC*)
Phil Golembiewski, P.E.
Chief of Design and Construction
General Services Department

06-20-08
DATE