

Document 00910

**ADDENDUM NO. 2**

Date of Addendum: 10/03/16

**PROJECT NAME: New Sunnyside Multi-Service Center and Health Center**

**PROJECT NO: H-000091-0001-3**

**SUBMITTAL DATE: October 13, 2016** (Previous date October 6, 2016)

**FROM:** City of Houston, General Services Department  
900 Bagby, 2<sup>nd</sup> Floor  
Houston, Texas 77002  
Attn: Gilberto Lopez, Sr. Project Manager

**TO:** Prospective Respondents

This Addendum forms a part of the Request for Qualifications (RFQ) and it will be incorporated into the Contract, as applicable. Insofar as the original RFQ is inconsistent, this Addendum governs.

**CHANGES**

**Item 1:** The Submittal Date for this Project has been changed from October 6, 2016 to **October 13, 2016**. Time of day and place for submittal of Statement of Qualifications (SOQ) remains the same.

**Item 2:** Questions Deadline/Addenda Deadline has been extended to noon October 7 and 10, 2016 respectively.

**CLARIFICATIONS**

An addendum will be issued clarifying Sections 5.1 – 5.3 of the SOQ. Additional questions will be addressed as previously instructed up and through the deadline.

END OF ADDENDUM NO. 2

(CRC:   
Richard Vella  
Chief of Design & Construction  
General Services Department

10/03/16  
DATE