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SEE DRAWINGS RP1-0004 TO
RP1-0006
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IMPROVEMENTS.
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PLAN & PROFILE SHEETS FOR
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CONTRACTOR TO OBTAIN RIGHT-
OF-ENTRY WHEN RECONSTRUCTING
DRIVEWAYS OR SIDEWALKS IN
PRIVATE PROPERTY.
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622§é;§§ga>/ &7/
NTERPOINT ENERGY - GAS [

90.76" RT

CITY OF HOUSTON

DEPARTMENT OF PUBLIC WORKS AND ENGINEERING

ER STA 429+40.67
104.46° RT

CITY OF HOUSTON DWG. NO:

CONTRACT SHEET No.

81 OF 615

AN
REV

DATE

DESCRIPTION

ADD [ AMD | CCR [BY |ENG|CHK

APP

Telephona (261) 436-0066

HUITT-ZOLARS

1500 Dairy Ashford, Suite 200

o

NMme§;$?
Fax (281) 4 0
FirmPE No 61 [HOUSTON

RAPID TRANSIT.N

MEL

Matropalstan Tranast uthortty of Horris County, Texas

DESIGN TEAM
DRN BY

DATE

05/15/2011

METRO SOLUTIONS SE DOWNTOWN CORRIDOR-SEG 6AB

MAS
DRN CKD BY
BH

05/15/2011
DATE
05/15/2011
DATE

DES BY

Ci

ES CKD BY
APPROVED BY

05/15/2011

DATE

/15/2011

STREET MODIFICATION
PLAN (RUSK ST.)
STA 425+00 TO STA 430+00

SCALE: 1% = 20°

[REVTRACT c1 0800120 RRAWING

cM6-0109  [FEV-

.dgn

6!

RELEASED FOR CONSTRUCTION JUL 28 201





