

Document 00910

ADDENDUM NO. 1

Date of Addendum: 1-9-15

PROJECT NAME: Lyons Health Center – Roof & Waterproof

PROJECT NO: H-000097-0002-4

SOQ SUBMITTAL DATE: January 22, 2015

FROM: City of Houston, General Services Department  
900 Bagby, 2<sup>nd</sup> Floor  
Houston, Texas 77002  
Attn: Venky Nagasandra, Project Manager


TO: Prospective Responders

This Addendum forms a part of the Request for Competitive Sealed Proposals (RFCSP) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN SOQ SUBMITTAL DATE

The Statement of Qualifications (SOQ) Submittal Date for this Project has been changed from Thursday January 15, 2015 to Thursday, January 22, 2015. Time of day and place for submittal of proposal remains the same.

END OF ADDENDUM NO. 1

(CRC) 

Humberto Bautista, P.E.  
City Engineer

1-9-15  
DATE

END OF DOCUMENT