

JOC Submittals
December 13, 2010

Coefficients Submitted

| | Pre-Priced Std. | Pre-Priced Non-Std. | Non-PrePriced Std. | Non-Prepriced Non-Std. | | Average | Rank |
|-------------------------------|-----------------|---------------------|--------------------|------------------------|--|---------|------|
| Horizon Group | 0.819 | 0.869 | 1.019 | 1.019 | | 0.9315 | 1 |
| Weatherproofing Technologies | 0.78 | 0.78 | 1.1 | 1.1 | | 0.94 | 2 |
| JE Dunn | 0.85 | 0.85 | 1.05 | 1.05 | | 0.95 | 3 |
| Times Construction | 0.87 | 0.87 | 1.03 | 1.03 | | 0.95 | 4 |
| Centennial | 0.83 | 0.83 | 1.1 | 1.1 | | 0.965 | 5 |
| Corporate Facilities Services | 0.82 | 0.87 | 1.1 | 1.125 | | 0.97875 | 6 |
| Jamail & Smith | 0.87 | 0.89 | 1.1 | 1.1 | | 0.99 | 7 |
| KBR | 0.83 | 0.87 | 1.15 | 1.15 | | 1.00 | 8 |
| Vaughn Construction | 1.1 | 1.15 | 1.1 | 1.1 | | 1.1125 | 9 |
| Alpha Buidling Corporation | 1.09 | 1.21 | 1.19 | 1.19 | | 1.17 | 10 |
| Teal | 1.37 | 1.62 | 1.15 | 1.4 | | 1.385 | 11 |

Existing Contracts

| | Pre-Priced Std. | Pre-Priced Non-Std. | Non-PrePriced Std. | Non-Prepriced Non-Std. | | Average | Comments |
|----------|-----------------|---------------------|--------------------|------------------------|--|---------|---|
| P2MG | 0.73 | 0.89 | 1.0 | 1.0 | | 0.905 | Contract Suspended due to HPD investigation |
| Hallmark | 0.73 | 0.89 | 1.0 | 1.0 | | 0.905 | JOC Team unhappy with response and performance |
| RHJ | 0.87 | 0.89 | 1.1 | 1.1 | | 0.99 | JOC Team/Clients unhappy with response, supervision and performance |
| Jamail | 0.87 | 0.89 | 1.1 | 1.1 | | 0.99 | Jamail has run out of Contract appropriation limit |

| | | | | |
|---------------------------------|---------|---------|---------|---------|
| Proposed (Avg top 4 submitters) | 0.82975 | 0.84225 | 1.04975 | 1.04975 |
| Proposed (Avg top 2 submitters) | 0.7995 | 0.8245 | 1.0595 | 1.0595 |

| Average |
|----------|
| 0.942875 |
| 0.93575 |