

Document 00910

ADDENDUM NO. 1

Date of Addendum: 09/23/2020

PROJECT NAME: City Hall Basement Restoration – Hurricane Harvey

PROJECT NO: D-HARVEY-7382-4-01-1E

BID DATE: **Thursday, October 15, 2020** (Change from October 8, 2020)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Jared Lucher, Senior Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGES TO ADVERTISEMENT

Item 1: Revise the Virtual Pre-bid meeting originally scheduled for September 22, 2020 to September 29, 2020 at 10:30AM.

Microsoft Teams meeting:
Conference Number: 936-755-1521
Conference ID: 879-515-879#

Item 2: Revise the Questions Deadline from September 25, 2020 to October 2, 2020.


Item 3: Revise the Addenda Deadline from September 28, 2020 to October 5, 2020.

Item 4: Revise the Site walk from September 29, 2020 to October 6, 2020 at 10:30AM.

Item 5: Revise the Bid Date from October 8, 2020 to October 15, 2020 at 10:30AM.

END OF ADDENDUM NO. 01

(CRC:)


Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department

DATED: 09/23/2020