

Document 00910

ADDENDUM NO. 1

Date of Addendum: 06/03/2019

PROJECT NAME: Flores Library Renovation

PROJECT NO: E-000263-0001-4

PROPOSAL SUBMITTAL DATE: Thursday, June 6, 2019

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Michelle Delk, Sr. Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Construction Manager at Risk (CMAR) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN SAMPLE CONTRACT FORM

In Section 3.5 of the Construction Manager-At-Risk Agreement for the Flores Library Renovation, Paragraph 3.5.1 shall read "...Therefore, Construction Manager and Surety are liable for and shall pay to City the amount of \$800.00 per day as liquidated damages...."

END OF ADDENDUM NO. 1

(CRC) _____
Richard A. Vella
Assistant Director
Real Estate and Design & Construction
General Services Department

06/03/2019
DATE

END OF DOCUMENT