

Document 00910-CSP

ADDENDUM NO. 2

Date of Addendum: 02/04/2020

PROJECT NAME: Hermann Square Renovation

PROJECT NO: F-000874-0001-4

PROPOSAL DATE: March 12, 2020

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Duncan Elliott, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Proposal Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL DATE

The Proposal Date for this Project is changed from March 5, 2020 to March 12, 2020. Time of day and place for submittal of Proposal remains the same. The place for submittal remains the same.

CHANGES TO PROJECT MANUAL

INTRODUCTORY INFORMATION

1. Document 00010 – Table of Contents. Replace Document 00010 in its entirety with attached.

PROPOSAL REQUIREMENTS

2. Document 00200 – Instructions to Proposers. Replace Document 00200 in its entirety with attached.
3. Document 00210 – Supplementary Instructions to Proposers. Replace

Document 00210 in its entirety with attached.

CONTRACTING REQUIREMENTS

4. Document 00700 - General Conditions. Replace Document 00700 in its entirety with attached.
5. Document 00800 - Supplementary Conditions. Replace Document 00800 in its entirety with attached.

END OF ADDENDUM NO. 2


(CRC:)

DATED: 02/04/2020

Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department