

Document 00910-CSP

ADDENDUM NO. 4

Date of Addendum: 03/11/2020

PROJECT NAME: Hermann Square Renovation

PROJECT NO: F-000874-0001-4

PROPOSAL DATE: March 19, 2020

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Duncan Elliott, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Proposal Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL DATE

The Proposal Date for this Project is changed from March 12, 2020 to March 19, 2020. Time of day and place for submittal of Proposal remains the same.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL

INTRODUCTORY INFORMATION

1. Document 00010 – Table of Contents. Replace it in its entirety with the attached.
2. Document 00015 – List of Drawings. Replace it in its entirety with the attached.

PROPOSAL REQUIREMENTS

3. Document 00410 Part A & B – Ownership Information Form. Replace Document 00410 Part A & B in its entirety with attached.

SPECIFICATIONS

4. Section 01110 – Summary of Work. Replace with attached Section 01110.
5. Section 16402 – Underground Duct Banks. Replace with attached Section 16402.

CHANGES TO DRAWINGS

6. Delete Cover, and replace with attached Cover.
7. Delete Sheet L1.01, Scope of Work Plan, and replace with Sheet L1.01.
8. Delete Sheet D2.01, Softscape Demolition Plan, and replace with Sheet D2.01.
9. Delete Sheet D2.02, Softscape Demolition Plan, and replace with Sheet D2.02.
10. Delete Sheet D2.03, Tree Protection Details, and replace with Sheet D2.03.
11. Delete Sheet D2.04, Demolition Notes, and replace with Sheet D2.04.
12. Delete Sheet C202, Curb Repair and Grading Plan, and replace with Sheet C202.
13. Delete Sheet C301, Drainage and Waterline Plan, and replace with Sheet C301.
14. Delete Sheet C302, Drainage and Waterline Plan, and replace with Sheet C302.
15. Delete Sheet C303, Drainage Plan, and replace with Sheet C303.
16. Delete Sheet C401, Standard Construction Details, and replace with Sheet C401.
17. Delete Sheet L2.01, Construction Plans, and replace with Sheet L2.01.
18. Delete Sheet L2.02, Construction Plans, and replace with Sheet L2.02.
19. Delete Sheet L2.11, Construction Schedule & Notes, and replace with Sheet L2.11.
20. Delete Sheet E0.01, Electrical Fixture Schedule, Legend & Notes, and replace with Sheet E0.01.
21. Delete Sheet E5.02, Electrical Details, and replace with Sheet E5.02.
22. Delete Sheet L4.02, Irrigation Plans, and replace with Sheet L4.02.
23. Add Sheet E2.03, Electrical Lighting Plan – Bid Alternate.
24. Add Sheet E2.04, Electrical Lighting Plan – Bid Alternate.

END OF ADDENDUM NO. 4

(CRC: _____)



Richard Vella
Assistant Director
Real Estate, Design & Construction Division
General Services Department

DATED: 03/11/2020