

Document 00910

ADDENDUM NO. 1

Date of Addendum: 02/01/2021

PROJECT NAME: HHD Transfer Switches & Generators Quick Connects at Various Facilities

SUBMITTAL DATE: **Thursday, February 4, 2021** (No Change)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Ricky Harrell, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Qualifications (RFQ) and it will be incorporated into the Contract, as applicable. Insofar as the original RFQ is inconsistent, this Addendum governs.

CLARIFICATIONS

Q1. The SOQ package that is due on 2/4/2021, is it for contractors or for engineering?

A1. The SOQ package is for Design-Build Services which include both engineering design and construction.

Q2. Will plans and specs. be available on 2/24/2021?

A2. No, the awarded Design-Build firm will be responsible for developing contract documents, including drawings and specifications.

Q3. If a Design-Build firm self performs the work will they still be required to meet the Design MWBE Goal of 12%?

A3. Respondents are to provide a good faith effort to meet the 12% Design MWBE Goal.

END OF ADDENDUM NO. 1

(CRC:) 
Richard Vella
Assistant Director, REDC
General Services Department

02/01/2021
DATE