

Document 00910

**ADDENDUM NO. 01**

Date of Addendum: 10/11/2021

**PROJECT NAME:** PRD HARVEY Restoration Projects - Lake Houston Wilderness  
Park Building Replacements

**PROJECT NO:** WBS No.: F-HARVEY-1902, F-HARVEY -1900, F-HARVEY -1390 &  
F-HARVEY -1389

**BID DATE:** October 14, 2021 (There is no change to the Bid Date.)

**FROM:** City of Houston, General Services Department  
900 Bagby, 2nd Floor, City Hall Annex  
Houston, Texas 77002  
Attn: Clifford Perry, Sr. Project Manager

**TO:** Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

*This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars ( | ) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.*

**CHANGES TO PROJECT MANUAL**

**INTRODUCTORY INFORMATION**

1. Document 00010 – Table of Contents. Replace it in its entirety with the attached.
2. Document 00015 – List of Drawings. Replace it in its entirety with the attached.

**CONTRACTING REQUIREMENTS**

3. Document 00800F - Supplementary Conditions. Replace pages 00800F-2 and 00800F-3 with attached pages 00800F-2 and 00800F-3.

**SPECIFICATIONS**

4. Section 099724 – Penetration Liquid Floor Treatment. Add attached Section 099724 – Penetration Liquid Floor Treatment, pages 099724-1 through 099724-2.


**CHANGES TO DRAWINGS**

5. Delete Sheet S1-01 - FOUNDATION PLAN - #24 BUNKHOUSE and replace with Sheet S1-01 - FOUNDATION PLAN - #24 BUNKHOUSE.
6. Delete Sheet S1-02 - FOUNDATION PLAN - #12 BUNKHOUSE and replace with Sheet S1-02 - FOUNDATION PLAN - #12 BUNKHOUSE.
7. Delete Sheet A0-10 - SITE DETAILS and replace with Sheet A0-10 - SITE DETAILS.
8. Delete Sheet A1-03 - FLOOR PLAN - INTERN CABIN and replace with Sheet A1-03 - FLOOR PLAN - INTERN CABIN.
9. Delete Sheet A2-00 - RCP - RANGER'S CABIN and replace with Sheet A2-00 - RCP - RANGER'S CABIN.
10. Delete Sheet A4-02 - EXTERIOR ELEVATIONS, and replace with Sheet A4-02 - EXTERIOR ELEVATIONS
11. Delete Sheet A6-00 - WALL SECTIONS and replace with Sheet A6-00 - WALL SECTIONS.
12. Delete Sheet A7-00 - EXTERIOR DETAILS and replace with Sheet A7-00 - EXTERIOR DETAILS.
13. Delete Sheet A7-01 - EXTERIOR DETAILS and replace with Sheet A7-01 - EXTERIOR DETAILS.
14. Delete Sheet A8-03 - INTERIOR ELEVATIONS and replace with Sheet A8-03 - INTERIOR ELEVATIONS.
15. Delete Sheet A10-01 - WINDOW \_ DOOR SCHEDULE and replace with Sheet A10-01 - WINDOW \_ DOOR SCHEDULE.

**CLARIFICATIONS**

16. See attached Addendum 01 - Architect Clarifications to review answers to Request for Information received from bidders.

END OF ADDENDUM NO. 01



Richard Vella  
Assistant Director  
Real Estate, Design & Construction Division  
General Services Department

DATED: 10/11/2021