

Document 00910

ADDENDUM NO. 3

Date of Addendum: 7-18-14

PROJECT NAME: **Remediation, Removal and Installation of Underground Storage Tanks at Fire Station No.19 and Fire Station No. 44.**

PROJECT NO: WBS Nos. C-000170-0025-4, C-000170-0027-4

BID DATE: **August 14, 2014**

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Farooq Kirmani, P.G., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project is changed from **July 24, 2014 to August 14, 2014.** Time of day and place for submittal of bid remains the same.

END OF ADDENDUM NO. 3

(CRC:  DATED: 7-18-14
Humberto Bautista, P.E.
Assistant Director
General Services Department

END OF DOCUMENT

00910-1
07-17-2014

