

Document 00910

ADDENDUM NO. 1

Date of Addendum: \_\_\_\_\_

PROJECT NAME: Relocation of HPD Vehicle Compound  
Construction Manager at Risk

PROJECT NO: G-000130-001-3

PROPOSAL SUBMITTAL DATE: Thursday, April 24, 2014

FROM: City of Houston, General Services Department  
900 Bagby, 2<sup>nd</sup> Floor  
Houston, Texas 77002  
Attn: Gilberto Lopez, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the request for proposals and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

**CHANGE IN PROPOSAL SUBMITTAL DATE**

The Proposal Submittal Date for this Project has been changed from Thursday, April 3, 2014 to Thursday, April 24, 2014.

Time of day and place for submittal of proposal remains the same.

The Pre-proposal Meeting for this Project has been changed from Tuesday, March 18, 2014 to Tuesday, April 15, 2014.

Time of day and location of meeting remains the same.

END OF ADDENDUM NO. 1

(CRC\_\_\_\_\_) \_\_\_\_\_  
Humberto Bautista, P.E.  
City Engineer

DATE

END OF DOCUMENT