Document 00910

ADDENDUM NO. 3

Date of Addendum: 3-31-14

PROJECT NAME: New Community Center for Judson Robinson Sr. Park

PROJECT NO: WBS No. F-000746-0001-4

PROPOSAL SUBMITTAL DATE: April 24, 2014

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Marcus Sheppard, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the request for proposals and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGE IN PROPOSAL SUBMITTAL DATE

1. The CMAR Pre-proposal meeting has been reschedule to 4/16/14 @ 3:00 p.m.

2. The Proposal Submittal Date for this Project has been changed from 4/17/14 to 4/24/14.

   Time of day and place for submittal of proposal remains the same.

END OF ADDENDUM NO. 3

(CRC___) _____ 3-31-14
Humberto Bautista, P.E. DATE
City Engineer

END OF DOCUMENT